SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 141 CONTRACT ID : SR -28942-A

SECTION NO. 0001 SIGNING INSTALLATION AND REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 4.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 168.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
11 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-02240 PAVEMENT REMOVAL 35,167.000 SYS
15 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
16 202-74025 FENCE, REMOVE 3,150.000 LFT
17 203-02000 EXCAVATION, COMMON 31,867.000 CYS
18 203-02070 BORROW 30,814.000 CYS
19 203-08607 LINEAR GRADING 2,631.000 LFT
20 205-03371 SEDIMENT, REMOVE 7.000 CYS
21 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 512.000 TON
22 205-06932 TEMPORARY CHECK DAM, STRAW BALES 441.000 LFT
23 205-06933 TEMPORARY DITCH INLET PROTECTION 13.000 EACH
24 205-06937 TEMPORARY SILT FENCE 14,000.000 LFT
25 207-08262 SUBGRADE TREATMENT, TYPE I 62,009.000 SYS
26 207-08267 SUBGRADE TREATMENT, TYPE I11A 9,888.000 SYS
27 207-08268 SUBGRADE TREATMENT, TYPE 1V 24,086.000 SYS
28 210-06048 CONNECT LUMP LUMP
29 211-09264 STRUCTURE BACKFILL, TYPE 1 11,930.000 CYS
30 213-09269 FLOWABLE BACKFILL, NON-REMOVEABLE 1,300.000 CYS
31 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 14,432.000 TON
32 303-07449 COMPACTED AGGREGATE, NO. 73 720.000 TON
33 304-07491 HMA PATCHING, TYPE C 128.000 TON
34 306-08034 MILLING, ASPHALT, 1 1/2 IN. 10,433.000 SYS
35 306-08043 MILLING, TRANSITION 2,400.000 SYS
36 401-06264 PROFILOGRAPH, HMA LUMP LUMP
37 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 2,770.000 TON
38 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 2,464.000 TON
39 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 4,669.000 TON
40 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 3,401.000 TON
41 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 19,599.000 TON
42 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 9,358.000 TON
43 402-07432 HMA SURFACE, TYPE A 1,753.000 TON
44 402-07435 HMA INTERMEDIATE, TYPE A 588.000 TON
45 402-07440 HVA BASE, TYPE A 4,203.000 TON
46 402-07451 HMA WEDGE AND LEVEL, TYPE B 64.000 TON
47 404-05514 SEAL COAT, 5 248.800 SYS
48 406-05520 ASPHALT FOR TACK COAT 67.900 TON

49 506-06334 PCCP PATCHING, PARTIAL DEPTH 14.000 SYS



SCHEDULE OF PAY ITEMS PAGE 2
CALL ORDER : 141 CONTRACT ID : SR -28942-A
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 SIGNING INSTALLATION AND REPAIR

50 601-08433 GUARDRAIL END TREATMENT, TYPE 0S, SPARE PARTS 1.000 EACH
51 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
52 603-06040 FENCE, FARM FIELD, 47 IN. 1,082.000 LFT
53 603-06045 FENCE, CHAIN LINK, 48 IN. 285.000 LFT
54 604-06367 JOINT MATERIAL 5,130.000 LFT
55 604-07894 CURB RAMP, CONCRETE, A 17.900 SYS
56 604-07900 CURB RAMP, CONCRETE, F 77.400 SYS
57 604-07901 CURB RAMP, CONCRETE, G 15.000 SYS
58 604-07902 CURB RAMP, CONCRETE, H 36.800 SYS
59 604-44251 STEPS, CONCRETE 3.000 CYS
60 604-91531 SIDEWALK, CONCRETE, 4 IN. 3,429.000 SYS
61 605-06140 CURB AND GUTTER, CONCRETE 7,790.000 LFT
62 606-07484 MILLED HMA SHOULDER CORRUGATIONS 22,655.000 LFT
63 607-06175 GUTTER, CONCRETE 70.000 LFT
64 610-07486 HMA FOR APPROACHES, TYPE A 2,223.000 TON
65 610-07487 HMA FOR APPROACHES, TYPE B 791.000 TON
66 610-08446 PCCP FOR APPROACHES, 6 IN. 2,306.000 SYS
67 610-09108 PCCP FOR APPROACHES, 9 IN. 1,872.000 SYS
68 611-06497 MAILBOX ASSEMBLY, SINGLE 41.000 EACH
69 611-06498 MAILBOX ASSEMBLY, DOUBLE 6.000 EACH
70 615-06490 RIGHT OF WAY MARKER 135.000 EACH
71 615-06505 MONUMENT, B 40.000 EACH
72 615-06510 MONUMENT, C 4.000 EACH
73 616-02320 GEOTEXTILES 761.000 SYS
74 616-06405 RIPRAP, REVETMENT 250.000 TON
75 616-06451 RIPRAP, UNIFORM 131.000 TON
76 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
77 621-06545 FERTILIZER 48.000 TON
78 621-06554 SEED MIXTURE, U 8,850.000 LBS
79 621-06557 SEED MIXTURE, T 8,850.000 LBS
80 621-06565 MULCHING MATERIAL 118.000 TON
81 621-06567 WATER 350.000 KGAL
82 621-06570 TOP SOIL 9,235.000 CYS
83 621-06575 SODDING, NURSERY 24,817.000 SYS
84 628-09403 FIELD OFFICE, C 42.000 MOS
85 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 42.000 MOS
86 715-02398 SAFETY METAL END SECTION, 6:1, 36 IN. 4.000 EACH
87 715-02628 SAFETY METAL END SECTION, 6:1, 15 IN. 3.000 EACH
88 715-02629 SAFETY METAL END SECTION, 6:1, 18 IN. 5.000 EACH
89 715-02889 SERVICE LINE, 1 IN. 946.000 LFT
90 715-02889 SERVICE LINE, 1 IN. 886.000 LFT
91 715-03475 SAFETY METAL END SECTION, 4:1, 15 IN. 4.000 EACH
92 715-03476 SAFETY METAL END SECTION, 4:1, 24 IN. 2.000 EACH
93 715-04612 PIPE 105.000 LFT
94 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 135.000 LFT
95 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 31,185.000 LFT
96 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 2,467.000 LFT
97 715-05115 PIPE, TYPE 1, CIRCULAR, 6 IN. 300.000 LFT
98 715-05116 PIPE, TYPE 1, CIRCULAR, 8 IN. 300.000 LFT
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CALL ORDER : 141 CONTRACT ID : SR -28942-A

SECTION NO. 0001 SIGNING INSTALLATION AND REPAIR

99 715-05118 PIPE, TYPE 1, CIRCULAR, 12 IN. 300.000 LFT
100 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 99.000 LFT
101 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 1,919.000 LFT
102 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 325.000 LFT
103 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 2,843.000 LFT
104 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 1,026.000 LFT
105 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 3,315.000 LFT
106 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 1,100.000 LFT
107 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 206.000 LFT
108 715-05239 PIPE, TYPE 1, DEFORMED, MIN AREA 7.4 SQ. FT. 79.000 LFT
109 715-05422 PIPE, SLOTTED DRAIN, 12 IN. 20.000 LFT
110 715-08176 PIPE, TYPE 1, DEFORMED, MIN. AREA 46.1 SFT. 87.000 LFT
111 715-08178 CONCRETE ANCHOR, MIN. AREA 46.1 SFT. 1.000 EACH
112 715-09064 VIDEO INSPECTION FOR PIPE 10,446.000 LFT
113 715-09323 SAFETY METAL END SECTION, 6:1, MIN. AREA 7.4 SFT. 2.000 EACH
114 715-26770 GRATED BOX END SECTION, I, 3:1, 24 IN. 1.000 EACH
115 715-46000 PIPE END SECTION, 12 IN. 4.000 EACH
116 715-46005 PIPE END SECTION, 15 IN. 34.000 EACH
117 715-46010 PIPE END SECTION, 18 IN. 1.000 EACH
118 715-46020 PIPE END SECTION, 24 IN. 5.000 EACH
119 715-91738 WATER MAIN, DUCTILE IRON, 6 IN. 3,153.000 LFT
120 715-91738 WATER MAIN, DUCTILE IRON, 6 IN. 1,002.000 LFT
121 715-91739 WATER MAIN, DUCTILE IRON, 8 IN. 110.000 LFT
122 715-98265 WATER MAIN, DUCTILE IRON, 4 IN. 40.000 LFT
123 716-07630 PIPE INSTALLATION, TRENCHLESS, 12 IN. 96.000 LFT
124 716-07637 PIPE INSTALLATION, TRENCHLESS, 48 IN. 77.000 LFT
125 718-06528 OUTLET PROTECTOR, 1 48.000 EACH
126 718-06529 OUTLET PROTECTOR, 2 5.000 EACH
127 718-06531 OUTLET PROTECTOR, 3 1.000 EACH
128 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,500.000 LFT
129 718-52610 AGGREGATE FOR UNDERDRAINS 2,495.000 CYS
130 718-99153 GEOTEXTILES FOR UNDERDRAIN 26,650.000 SYS
131 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
132 720-45030 INLET, E7 2.000 EACH
133 720-45035 INLET, F7 4.000 EACH
134 720-45130 INLET, E7, MODIFIED 1.000 EACH
135 720-45135 INLET, F7, MODIFIED 2.000 EACH
136 720-45265 PIPE CATCH BASIN, 15 IN. 4.000 EACH
137 720-45410 MANHOLE, C4 23.000 EACH
138 720-45414 MANHOLE, D4, DROP 3.000 EACH
139 720-45415 MANHOLE, D4 10.000 EACH
140 720-96999 FIRE HYDRANT ASSEMBLY 8.000 EACH
141 720-98174 INLET, B15 37.000 EACH
142 720-98555 INLET, C15 24.000 EACH
143 721-43115 AUTOMATIC DRAINAGE GATE, 30™ X 30" 1.000 EACH
144 732-02744 GATE VALVE AND BOX, 6 IN. 19.000 EACH
145 732-02745 GATE VALVE AND BOX, 8 IN. 1.000 EACH
146 732-04836 GATE VALVE 2.000 EACH

147 732-04965 WATER SERVICE LINE 80.000 LFT
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CALL ORDER : 141 CONTRACT ID : SR -28942-A

SECTION NO. 0001 SIGNING INSTALLATION AND REPAIR

148 732-04965 WATER SERVICE LINE 102.000 LFT
149 732-04987 CONNECTION 2.000 EACH
150 732-04987 CONNECTION 7.000 EACH
151 732-04987 CONNECTION 1.000 EACH
152 732-04994 METER 1.000 EACH
153 732-04994 METER 1.000 EACH
154 732-04994 METER 55.000 EACH
155 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 70,000.000 LFT
156 801-06625 DETOUR ROUTE MARKER ASSEMBLY 58.000 EACH
157 801-06640 CONSTRUCTION SIGN, A 44 .000 EACH
158 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
159 801-06775 MAINTAINING TRAFFIC LUMP LUMP
160 801-07119 BARRICADE, 111-B 410.000 LFT
161 802-04893 REFERENCE POST 2.000 EACH
162 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 1,052.000 LFT
163 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 62.000 LFT
164 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 274.930 SFT
165 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 396.120 SFT
166 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 5.500 SFT
167 802-94715 SIGNS, SHEET, REMOVE AND RESET LUMP LUMP
168 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 29,300.000 LFT
169 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 230.000 LFT
170 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 2,150.000 LFT
171 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 25,100.000 LFT
172 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 383.000 LFT
173 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 385.000 LFT
174 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 4.000 EACH

175 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 336.000 EACH
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CALL ORDER 151 CONTRACT ID : SR -29114-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 11.000 MOS
5 105-08523 RADIO SERVICE 11.000 MOS
6 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
7 109-08359 LIQUIDATED DAMAGES 1.000 DOL
8 109-08360 CONTRACT LIENS 1.000 DOL
9 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-02240 PAVEMENT REMOVAL 64.400 SYS
16 202-02286 PRESENT STRUCTURE, REMOVE 1.000 EACH
17 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
18 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
19 203-02000 EXCAVATION, COMMON 5,156.600 CYS
20 203-02070 BORROW 123.700 CYS
21 205-03371 SEDIMENT, REMOVE 2,000.000 CYS
22 205-06932 TEMPORARY CHECK DAM, STRAW BALES 144.000 LFT
23 205-06936 TEMPORARY SEDIMENT TRAP 142.300 TON
24 205-06937 TEMPORARY SILT FENCE 1,014.000 LFT
25 207-08267 SUBGRADE TREATMENT, TYPE I11A 1,400.000 SYS
26 207-08268 SUBGRADE TREATMENT, TYPE 1V 10,120.000 SYS
27 211-09264 STRUCTURE BACKFILL, TYPE 1 114.400 CYS
28 213-09269 FLOWABLE BACKFILL, NON-REMOVEABLE 200.300 CYS
29 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 5,191.500 TON
30 304-07491 HMA PATCHING, TYPE C 52.700 TON
31 306-08033 MILLING, ASPHALT, 1 IN. 66.700 SYS
32 306-08036 MILLING, ASPHALT, 2 IN. 6,098.000 SYS
33 306-08043 MILLING, TRANSITION 747.000 SYS
34 401-06264 PROFILOGRAPH, HMA LUMP LUMP
35 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 914.600 TON
36 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 1,399.600 TON
37 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 1,296.200 TON
38 402-07432 HMA SURFACE, TYPE A 340.700 TON
39 402-07435 HVMA INTERMEDIATE, TYPE A 291.300 TON
40 402-07440 HMA BASE, TYPE A 1,066.600 TON
41 406-05520 ASPHALT FOR TACK COAT 7.280 TON
42 601-91426 GUARDRAIL TERMINAL END SECTION, A 2.000 EACH
43 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 18.750 LFT
44 603-03398 FENCE, RELOCATE 1,115.000 LFT
45 603-03829 FENCE 130.000 LFT
46 610-07487 HMA FOR APPROACHES, TYPE B 586.600 TON
47 611-06497 MAILBOX ASSEMBLY, SINGLE 8.000 EACH
48 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 9.480 TON
49 612-60410 DRILLED HOLE FOR UNDERSEAL 158.000 EACH
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CALL ORDER 151 CONTRACT ID : SR -29114-A

SECTION NO. 0001 INTERSECTION IMPROVEMENT

50 615-06490 RIGHT OF WAY MARKER 22.000 EACH
51 615-06500 MONUMENT, A 2.000 EACH
52 615-06505 MONUMENT, B 2.000 EACH
53 615-06520 MONUMENT, RE-ESTABLISH 1.000 EACH
54 616-02320 GEOTEXTILES 366.000 SYS
55 616-06451 RIPRAP, UNIFORM 230.300 TON
56 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
57 621-06557 SEED MIXTURE, T 327.600 LBS
58 621-06560 MULCHED SEEDING, U 10,572.750 SYS
59 621-06575 SODDING, NURSERY 9,743.000 SYS
60 628-09402 FIELD OFFICE, B 11.000 MOS
61 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 11.000 MOS
62 714-06688 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 5 FT. X 2 FT. 32.000 LFT
63 714-26702 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 6 FT. X 3 FT. 184.000 LFT
64 715-02628 SAFETY METAL END SECTION, 6:1, 15 IN. 16.000 EACH
65 715-04830 GRATED BOX END SECTION 4.000 EACH
66 715-04830 GRATED BOX END SECTION 2.000 EACH
67 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 340.000 LFT
68 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 49.300 TON
69 801-03290 CONSTRUCTION SIGN, C 10.000 EACH
70 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
71 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 9,050.000 LFT
72 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 9,800.000 LFT
73 801-06625 DETOUR ROUTE MARKER ASSEMBLY 54.000 EACH
74 801-06640 CONSTRUCTION SIGN, A 44.000 EACH
75 801-06775 MAINTAINING TRAFFIC LUMP LUMP
76 801-07118 BARRICADE, 111-A 312.000 LFT
77 801-07119 BARRICADE, 111-B 72.000 LFT
78 801-07120 BARRICADE, 111, PERMANENT 12.000 LFT
79 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 2,160.000 LFT
80 802-04116 SIGN, PANEL, RESET 4.000 EACH
81 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 52.500 LFT
82 802-05705 SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE 61.000 LFT
83 802-09570 SIGN, SHEET, SHEETING TYPE IX, WITH 30.100 SFT
84 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR) 1.000 EACH
85 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 6,919.000 LFT
86 808-06716 LINE, REMOVE 7,050.000 LFT
87 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 7,540.000 LFT
88 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 24.000 LFT
89 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 12.000 EACH
90 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 33.000 EACH

91 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 164.000 EACH
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CALL ORDER 161 CONTRACT ID : SR -29135-A

SECTION NO. 0001 NEW SIGNS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 90.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 113-01614 PARTNERING OVERHEAD LUMP LUMP
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-02240 PAVEMENT REMOVAL 1,918.000 SYS
16 202-02241 GUARDRAIL, REMOVE 417.000 LFT
17 202-02278 CURB, CONCRETE, REMOVE 17,440.000 LFT
18 202-02637 PIPE, ABANDON AND GROUT FILL 50.000 LFT
19 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
20 202-52710 SIDEWALK, CONCRETE, REMOVE 4,600.000 SYS
21 202-90277 DETECTOR HOUSING, REMOVE 1.000 EACH
22 202-91385 INLET, REMOVE 110.000 EACH
23 202-93047 MANHOLE, REMOVE 5.000 EACH
24 202-96133 PIPE, REMOVE 2,545.000 LFT
25 202-96632 TRAFFIC SIGNALS AND EQUIPMENT, REMOVE 4.000 EACH
26 203-02000 EXCAVATION, COMMON 12,867.000 CYS
27 203-02070 BORROW 2,207.000 CYS
28 205-06933 TEMPORARY DITCH INLET PROTECTION 13.000 EACH
29 205-06934 TEMPORARY MULCHING 0.200 TON
30 205-06937 TEMPORARY SILT FENCE 11,565.000 LFT
31 206-51220 EXCAVATION, WET 556.100 CYS
32 206-51225 EXCAVATION, DRY 1,068.800 CYS
33 207-08263 SUBGRADE TREATMENT, TYPE IA 25,738.000 SYS
34 207-08265 SUBGRADE TREATMENT, TYPE I11A 3,404.000 SYS
35 207-08267 SUBGRADE TREATMENT, TYPE I111A 10,011.000 SYS
36 211-09264 STRUCTURE BACKFILL, TYPE 1 51,082.600 CYS
37 211-09266 STRUCTURE BACKFILL, TYPE 3 182.000 CYS
38 213-08068 DRILLED HOLE FOR FLOWABLE BACKFILL 460.000 EACH
39 213-09269 FLOWABLE BACKFILL, NON-REMOVEABLE 2,085.000 CYS
40 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 5,142.000 TON
41 302-07455 DENSE GRADED SUBBASE 110.000 CYS
42 303-01180 COMPACTED AGGREGATE, NO. 53 84.800 TON
43 303-02051 STONE, NO 2 269.500 TON
44 303-07449 COMPACTED AGGREGATE, NO. 73 72.000 TON
45 304-07491 HMA PATCHING, TYPE C 250.000 TON
46 304-07494 WIDENING WITH HMA, TYPE C 9,400.000 TON
47 306-08036 MILLING, ASPHALT, 2 IN. 53,480.000 SYS
48 306-08042 MILLING, SCARIFICATION/PROFILE 16,752.000 SYS

49 306-08043 MILLING, TRANSITION 3,043.000 SYS
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CALL ORDER 161 CONTRACT ID : SR -29135-A

SECTION NO. 0001 NEW SIGNS

50 401-06264 PROFILOGRAPH, HMA LUMP LUMP
51 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 6,934.000 TON
52 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 11,354.000 TON
53 402-07432 HMA SURFACE, TYPE A 290.000 TON
54 402-07433 HVMA SURFACE, TYPE B 440.000 TON
55 402-07434 HMA SURFACE, TYPE C 144.000 TON
56 402-07435 HMA INTERMEDIATE, TYPE A 397.000 TON
57 402-07438 HMA INTERMEDIATE, TYPE B 653.000 TON
58 402-07439 HMA INTERMEDIATE, TYPE C 200.000 TON
59 402-07440 HVA BASE, TYPE A 1,347.000 TON
60 402-07441 HMA BASE, TYPE B 2,181.000 TON
61 402-07442 HMA BASE, TYPE C 763.000 TON
62 402-07452 HMA WEDGE AND LEVEL, TYPE C 945.000 TON
63 406-05520 ASPHALT FOR TACK COAT 62.000 TON
64 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
65 601-08433 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
66 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
67 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
68 601-95344 HANDRAIL, PEDESTRIAN 14.400 LFT
69 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 100.000 LFT
70 602-06729 BARRIER DELINEATOR 8.000 EACH
71 604-07894 CURB RAMP, CONCRETE, A 10.450 SYS
72 604-07896 CURB RAMP, CONCRETE, B 8.230 SYS
73 604-07901 CURB RAMP, CONCRETE, G 27.000 SYS
74 604-07902 CURB RAMP, CONCRETE, H 117.480 SYS
75 604-44251 STEPS, CONCRETE 45.600 CYS
76 604-91531 SIDEWALK, CONCRETE, 4 IN. 8,640.000 SYS
77 605-06100 CURB, INTEGRAL, C, CONCRETE 125.000 LFT
78 605-06120 CURB, CONCRETE 4,734.000 LFT
79 605-06125 CURB, CONCRETE, MODIFIED 66.000 LFT
80 605-06150 CURB AND GUTTER, C, CONCRETE 15,468.000 LFT
81 605-06250 CENTER CURB, C, CONCRETE 690.000 SYS
82 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 656.000 SYS
83 610-07486 HMA FOR APPROACHES, TYPE A 241.000 TON
84 610-08446 PCCP FOR APPROACHES, 6 IN. 1,846.000 SYS
85 610-09108 PCCP FOR APPROACHES, 9 IN. 7,070.000 SYS
86 611-06497 MAILBOX ASSEMBLY, SINGLE 116.000 EACH
87 611-06498 MAILBOX ASSEMBLY, DOUBLE 3.000 EACH
88 614-06482 HEADER, CEMENT CONCRETE, D 50.000 SYS
89 615-06490 RIGHT OF WAY MARKER 128.000 EACH
90 615-06500 MONUMENT, A 22.000 EACH
91 615-06510 MONUMENT, C 1.000 EACH
92 616-02320 GEOTEXTILES 890.000 SYS
93 616-05689 RIPRAP, CLASS 2 270.000 TON
94 616-06405 RIPRAP, REVETMENT 111.000 TON
95 616-93772 INSPECTION HOLE 100.000 EACH
96 619-04414 DRAIN EXTENSION 4.000 EACH
97 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH

98 621-06545 FERTILIZER 0.450 TON
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99 621-06560 MULCHED SEEDING, U 2,200.000 SYS
100 621-06565 MULCHING MATERIAL 9.000 TON
101 621-06575 SODDING, NURSERY 22,000.000 SYS
102 622-98200 SIGN, DO NOT DISTURB 4.000 EACH
103 628-09403 FIELD OFFICE, C 30.000 MOS
104 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 60.000 MOS
105 702-04325 TEMPORARY SHORING LUMP LUMP
106 702-51005 CONCRETE, A, SUBSTRUCTURE 127.900 CYS
107 702-51015 CONCRETE, B, FOOTINGS 123.900 CYS
108 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 288.000 LBS
109 702-51863 FIELD DRILLED HOLE IN CONCRETE 307.000 EACH
110 702-92857 CONCRETE, C, SUBSTRUCTURE 60.200 CYS
111 703-06029 REINFORCING BARS, EPOXY COATED 73,250.000 LBS
112 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 404.000 EACH
113 704-51002 CONCRETE, C, SUPERSTRUCTURE 223.800 CYS
114 704-51106 DECK DRAIN 4.000 EACH
115 706-06342 RAILING, PS-1 153.000 LFT
116 706-06353 CONCRETE BRIDGE RAILING TRANSITION, TPS-1 4.000 EACH
117 707-05980 STRUCTURAL MEMBER, CONCRETE BOX BEAM, CB, 33 IN. X 48 IN. 3,332.000 LFT
118 709-51821 SURFACE SEAL LUMP LUMP
119 715-02181 SANITARY SEWER SERVICE ADJUSTMENT 250.000 LFT
120 715-02533 VALVE WITH BOX, RESTRAINED, GATE, DUCTILE IRON, 12 IN. 1.000 EACH
121 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 6,384.000 LFT
122 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 8,684.000 LFT
123 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 7,148.000 LFT
124 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 6,482.000 LFT
125 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 2,089.000 LFT
126 715-05161 PIPE, TYPE 2, CIRCULAR, 48 IN. 1,596.000 LFT
127 715-05408 PIPE, SANITARY SEWER, 8 IN. 1,070.000 LFT
128 715-05711 PIPE, SANITARY SEWER, 6 IN. 500.000 LFT
129 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 705.500 TON
130 715-09064 VIDEO INSPECTION FOR PIPE 24,403.000 LFT
131 715-90052 LIFT STATION LUMP LUMP
132 715-91738 WATER MAIN, DUCTILE IRON, 6 IN. 28.000 LFT
133 715-91739 WATER MAIN, DUCTILE IRON, 8 IN. 474.000 LFT
134 715-92543 WATER MAIN, 8 IN., RELOCATE 502.000 LFT
135 715-93910 WATER SERVICE LINE, ADJUST 15.000 EACH
136 715-97419 WATER MAIN, DUCTILE IRON, 24 IN. 397.000 LFT
137 715-97544 PIPE, DUCTILE IRON, 8 IN. 87.000 LFT
138 716-04832 PIPE CASING, 14.000 LFT
139 716-98480 PIPE CASING, 0.282 IN., 16 IN. 87.000 LFT
140 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 11.000 EACH
141 720-44000 CASTING, ADJUST TO GRADE 10.000 EACH
142 720-44296 CAP INLET 5.000 EACH
143 720-45010 INLET, A3 4.000 EACH
144 720-45030 INLET, E7 7.000 EACH
145 720-45075 INLET, R13 3.000 EACH
146 720-45270 PIPE CATCH BASIN, 18 IN. 7.000 EACH
147 720-45370 PIPE CATCH BASIN, 18 IN., MODIFIED 1.000 EACH
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148 720-45410 MANHOLE, C4 78.000 EACH
149 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 5.000 LFT
150 720-90579 HYDRANT SETTING, RELOCATE 5.000 EACH
151 720-93409 INLET, B15, MODIFIED 2.000 EACH
152 720-93411 INLET, C15, MODIFIED 24.000 EACH
153 720-94612 MANHOLE, K4 18.000 EACH
154 720-95422 MANHOLE, J4 52.000 EACH
155 720-98174 INLET, B15 158.000 EACH
156 720-98555 INLET, C15 105.000 EACH
157 720-98625 MANHOLE, C4, DROP 1.000 EACH
158 729-51875 CONCRETE, A, PATCHING 150.000 SFT
159 732-02532 VALVE WITH BOX, RESTRAINED, GATE, DUCTILE IRON, 8 IN. 2.000 EACH
160 732-05538 TESTING AND DISINFECTION LUMP LUMP
161 732-08419 MODULAR BLOCK WALL 64.400 SYS
162 732-08421 MODULAR BLOCK WALL ERECTION 64.400 SYS
163 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 19.000 EACH
164 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
165 801-04308 ROAD CLOSURE SIGN ASSEMBLY 28.000 EACH
166 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 36,165.000 LFT
167 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 48,465.000 LFT
168 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 42.000 EACH
169 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 679.000 LFT
170 801-06625 DETOUR ROUTE MARKER ASSEMBLY 57.000 EACH
171 801-06640 CONSTRUCTION SIGN, A 13.000 EACH
172 801-06645 CONSTRUCTION SIGN, B 12.000 EACH
173 801-06710 FLASHING ARROW SIGN 1,460.000 DAY
174 801-06775 MAINTAINING TRAFFIC LUMP LUMP
175 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
176 801-07118 BARRICADE, 111-A 456.000 LFT
177 801-07119 BARRICADE, 111-B 672.000 LFT
178 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 240.000 LFT
179 801-94295 SIGNAL HEAD, RELOCATE 44.000 EACH
180 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 798.100 LFT
181 802-05705 SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE 20.340 LFT
182 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 108.000 EACH
183 802-07060 SIGN, SHEET, RELOCATE 24.000 EACH
184 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 542.940 SFT
185 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 200.130 SFT
186 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 17.500 SFT
187 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 13.000 EACH
188 805-01827 TRAFFIC SIGNAL HEAD, INSTALL 6.000 EACH
189 805-01842 HANDHOLE, SIGNAL 21.000 EACH
190 805-01879 SIGNAL SERVICE, INSTALL 4.000 EACH
191 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
192 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN. 4.000 EACH
193 805-02328 SIGNAL CABLE, 1C 14GA. 16,052.000 LFT
194 805-02658 CABLE, COAXIAL 341.000 LFT
195 805-03174 SYSTEM MASTER AND RELATED EQUIPMENT LUMP LUMP

196 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 3,080.000 LFT
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197 805-08464 RADIO, INTERCONNECT 5.000 EACH
198 805-08487 TRAFFIC SIGNAL BACKPLATE 8.000 EACH
199 805-08493 RADIO SYSTEM TESTING INTERCONNECT LUMP LUMP
200 805-09088 RADIO, OMNI ANTENNA 1.000 EACH
201 805-09089 RADIO, YAGI ANTENNA 4.000 EACH
202 805-09539 LOOP DETECTOR DELAY COUNTING AMPLIFIER, 18.000 EACH
203 805-09540 LOOP DETECTOR RACK 8.000 EACH
204 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 3.000 EACH
205 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 19.000 EACH
206 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN 7.000 EACH
207 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 4.000 EACH
208 805-78245 TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 3 FACE, 12 IN. 2.000 EACH
209 805-78370 PEDESTRIAN PUSH BUTTON 4.000 EACH
210 805-78415 SPAN, CATENARY, AND TETHER 13.000 EACH
211 805-78420 DISCONNECT HANGER 14.000 EACH
212 805-78467 SIGNAL CABLE, 3C 8GA. 175.000 LFT
213 805-78480 SIGNAL CABLE, 3C 14GA. 868.000 LFT
214 805-78485 SIGNAL CABLE, 5C 14GA. 2,228.000 LFT
215 805-78490 SIGNAL CABLE, 7C 14GA. 3,628.000 LFT
216 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 6,773.000 LFT
217 805-78785 SIGNAL DETECTOR HOUSING 42.000 EACH
218 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 5,206.000 LFT
219 805-78900 PEDESTAL FOUNDATION, A 1.000 EACH
220 805-78925 CONTROLLER CABINET FOUNDATION, P1 3.000 EACH
221 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 13.000 EACH
222 805-90005 SIGNAL PEDESTAL, 10 FT. 1.000 EACH
223 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 20.000 EACH
224 805-97430 BUTTERFLY VALVE WITH BOX, 24 IN. 1.000 EACH
225 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 105.800 LFT
226 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 282.000 LFT
227 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 282.000 LFT
228 808-04896 LINE, EPOXY, BROKEN, YELLOW, 4 IN. 70.500 LFT
229 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 5,876.800 LFT
230 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 4,476.000 LFT
231 808-06716 LINE, REMOVE 37,200.000 LFT
232 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 3,383.500 LFT
233 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 19,568.000 LFT
234 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH 87.900 LFT
235 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 90.500 LFT
236 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 645.000 LFT
237 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 2,056.000 LFT
238 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 48.000 EACH
239 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 2.000 EACH
240 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 632.000 EACH
241 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 914.000 EACH
242 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 182.000 LFT
243 808-95638 CENTER CURB PAINTING 3,473.000 SFT
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 54.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
11 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 4.000 EACH
15 202-04089 SIGN, SHEET, REMOVE 52.000 EACH
16 203-02000 EXCAVATION, COMMON 1,315.000 CYS
17 203-02070 BORROW 1,855.000 CYS
18 205-06930 SPLASHPAD, RIPRAP 5.200 TON
19 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 22.500 TON
20 205-06933 TEMPORARY DITCH INLET PROTECTION 11.000 EACH
21 205-06937 TEMPORARY SILT FENCE 8,165.000 LFT
22 205-06938 TEMPORARY SLOPE DRAIN 45.000 LFT
23 207-08263 SUBGRADE TREATMENT, TYPE IA 12,581.000 SYS
24 207-08267 SUBGRADE TREATMENT, TYPE I11A 1,089.000 SYS
25 211-09264 STRUCTURE BACKFILL, TYPE 1 678.000 CYS
26 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,450.000 TON
27 303-01180 COMPACTED AGGREGATE, NO. 53 1,688.000 TON
28 303-93506 AGGREGATE, 2 89.000 CYS
29 304-07493 WIDENING WITH HMA, TYPE B 2,920.000 TON
30 306-08036 MILLING, ASPHALT, 2 IN. 12,454.000 SYS
31 306-08043 MILLING, TRANSITION 1,095.000 SYS
32 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 1,971.000 TON
33 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 1,714.000 TON
34 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 1,810.000 TON
35 406-05520 ASPHALT FOR TACK COAT 7.000 TON
36 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
37 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 675.000 LFT
38 605-06145 CURB AND GUTTER, B, CONCRETE 674.000 LFT
39 610-07487 HMA FOR APPROACHES, TYPE B 364.000 TON
40 614-06470 HEADER, CEMENT CONCRETE, A 400.000 LFT
41 615-06490 RIGHT OF WAY MARKER 46.000 EACH
42 615-06505 MONUMENT, B 9.000 EACH
43 615-06510 MONUMENT, C 2.000 EACH
44 616-02320 GEOTEXTILES 449.000 SYS
45 616-06401 RIPRAP, DUMPED 337.000 TON
46 616-06405 RIPRAP, REVETMENT 3.000 TON
47 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
48 621-06545 FERTILIZER 0.200 TON
49 621-06557 SEED MIXTURE, T 338.000 LBS
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50 621-06565 MULCHING MATERIAL 4.000 TON
51 621-06575 SODDING, NURSERY 19,543.000 SYS
52 628-09402 FIELD OFFICE, B 18.000 MOS
53 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 12.000 MOS
54 715-03475 SAFETY METAL END SECTION, 4:1, 15 IN. 3.000 EACH
55 715-04611 SAFETY METAL END SECTION, 4:1, 12 IN. 4.000 EACH
56 715-05118 PIPE, TYPE 1, CIRCULAR, 12 IN. 35.000 LFT
57 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 378.000 LFT
58 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 843.000 LFT
59 715-05168 PIPE, TYPE 3, CIRCULAR, 12 IN. 31.000 LFT
60 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 94 .000 LFT
61 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 9.000 TON
62 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
63 715-46010 PIPE END SECTION, 18 IN. 1.000 EACH
64 720-45030 INLET, E7 3.000 EACH
65 720-45035 INLET, F7 6.000 EACH
66 720-45335 CATCH BASIN, E7, MODIFIED 2.000 EACH
67 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
68 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
69 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 34,976.000 LFT
70 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 3.000 EACH
71 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY) 3.000 EACH
72 801-06213 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (RXR) 4.000 EACH
73 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 168.000 LFT
74 801-06625 DETOUR ROUTE MARKER ASSEMBLY 13.000 EACH
75 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
76 801-06645 CONSTRUCTION SIGN, B 9.000 EACH
77 801-06775 MAINTAINING TRAFFIC LUMP LUMP
78 801-07118 BARRICADE, 111-A 96.000 LFT
79 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 404.000 LFT
80 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 140.060 SFT
81 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 100.880 SFT
82 805-01816 SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. X 8FT. 4.000 EACH
83 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 1.000 EACH
84 805-78195 TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED 8.000 EACH
85 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
86 805-78420 DISCONNECT HANGER 4.000 EACH
87 805-78480 SIGNAL CABLE, 3C 14GA. 104.000 LFT
88 805-78485 SIGNAL CABLE, 5C 14GA. 765.000 LFT
89 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 4.000 EACH
90 807-86810 SERVICE POINT, 11 1.000 EACH
91 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 10,231.000 LFT
92 808-75140 PAVEMENT MESSAGE MARKINGS, PAINT, WORD RXR 3.000 EACH
93 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 4,639.000 LFT
94 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 402.000 LFT
95 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 253.000 LFT
96 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 8.000 EACH
97 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 8.000 EACH

98 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 55.000 EACH
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99 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 3,863.000 LFT



SCHEDULE OF PAY ITEMS PAGE 15

CALL ORDER : 181 CONTRACT ID : SR -30184-A

SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 203-02000 EXCAVATION, COMMON 2,082.000 CYS
13 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 120.000 TON
14 205-06936 TEMPORARY SEDIMENT TRAP 78.000 TON
15 205-09543 NO 2 STONE 100.000 TON
16 207-08263 SUBGRADE TREATMENT, TYPE IA 3,000.000 SYS
17 211-02050 B BORROW 41.000 CYS
18 211-09268 STRUCTURE BACKFILL, TYPE 5 462.000 CYS
19 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 416.000 TON
20 303-01180 COMPACTED AGGREGATE, NO. 53 428.000 TON
21 304-07494 WIDENING WITH HMA, TYPE C 63.000 TON
22 306-08043 MILLING, TRANSITION 444,000 SYS
23 402-07434 HMA SURFACE, TYPE C 220.000 TON
24 402-07439 HMA INTERMEDIATE, TYPE C 388.000 TON
25 402-07442 HVA BASE, TYPE C 665.000 TON
26 406-05520 ASPHALT FOR TACK COAT 1.300 TON
27 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
28 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
29 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 406.300 LFT
30 615-06490 RIGHT OF WAY MARKER 8.000 EACH
31 615-06505 MONUMENT, B 3.000 EACH
32 616-02320 GEOTEXTILES 390.000 SYS
33 616-06405 RIPRAP, REVETMENT 235.000 TON
34 616-06451 RIPRAP, UNIFORM 7.000 TON
35 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
36 621-06559 MULCHED SEEDING, R 2,414.000 SYS
37 621-06567 WATER 5.000 KGAL
38 621-06574 SODDING 1,272.000 SYS
39 628-09401 FIELD OFFICE, A 6.000 MOS
40 715-05168 PIPE, TYPE 3, CIRCULAR, 12 IN. 10.000 LFT
41 715-05203 PIPE, TYPE 4, CIRCULAR, 4 IN. 60.000 LFT
42 723-06660 WINGWALL 68.200 SYS
43 723-07659 STRUCTURE, PRECAST THREE-SIDED, 192 IN. X 120 IN. 50.000 LFT
44 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
45 801-04308 ROAD CLOSURE SIGN ASSEMBLY 11.000 EACH
46 801-06625 DETOUR ROUTE MARKER ASSEMBLY 20.000 EACH
47 801-06640 CONSTRUCTION SIGN, A 25.000 EACH
48 801-06775 MAINTAINING TRAFFIC LUMP LUMP

49 801-07118 BARRICADE, 111-A 96.000 LFT
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50 802-91122 SIGN, GROUND MOUNTED, RESET 4.000 EACH
51 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,300.000 LFT
52 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 163.000 LFT
53 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 415.000 LFT
54 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 14.000 EACH

55 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 14.000 EACH
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SECTION NO. 0001 ROADSIDE MAINTENANCE, WILDFLOWERS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 621-06567 WATER 150.000 KGAL
8 621-06574 SODDING 115.000 SYS
9 621-06734 WILD FLOWERS PLUG PLANTING 2,000.000 EACH
10 621-07762 COMPOST AMENDED SOIL 6.000 CYS
11 621-98038 MULCH, HARDWOOD SHREDDED BARK 10.000 CYS
12 622-04669 HERBICIDE TREATMENT 6.000 GAL
13 622-52436 SIGN, DO NOT MOW OR SPRAY 6.000 EACH
14 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 5.000 MOS
15 628-09409 MOBILE INTERNET SERVICE 5.000 MOS
16 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
17 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
18 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
19 801-06710 FLASHING ARROW SIGN 90.000 DAY

20 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER 211 CONTRACT ID : SR -30613-A

SECTION NO. 0001 PIPE LINING

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 616-02320 GEOTEXTILES 40.000 SYS
8 616-05689 RIPRAP, CLASS 2 30.000 TON
9 628-09402 FIELD OFFICE, B 6.000 MOS
10 725-06878 PIPE LINER, THERMOPLASTIC, 84 IN. 285.000 LFT
11 725-09312 PIPE LINER, THERMOPLASTIC, 33.0 SFT. 92.000 LFT
12 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
13 801-06640 CONSTRUCTION SIGN, A 12.000 EACH

14 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER - 221 CONTRACT ID : SR -31097-A

SECTION NO. 0001 WEDGE AND LEVEL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL

3 109-08360 CONTRACT LIENS 1.000 DOL

4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL

7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 303-07449 COMPACTED AGGREGATE, NO. 73 1,000.000 TON

9 304-07490 HMA PATCHING, TYPE B 300.000 TON

10 306-08034 MILLING, ASPHALT, 1 1/2 IN. 1,566.000 SYS

11 306-08042 MILLING, SCARIFICATION/PROFILE 38,208.000 SYS

12 306-08043 MILLING, TRANSITION 2,880.000 SYS

13 402-07451 HMA WEDGE AND LEVEL, TYPE B 3,800.000 TON

14 406-05520 ASPHALT FOR TACK COAT 14.000 TON

15 628-09402 FIELD OFFICE, B 4.000 MOS

16 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 4.000 MOS

17 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
18 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 400.000 LFT

19 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 400.000 LFT
20 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
21 801-06775 MAINTAINING TRAFFIC LUMP LUMP
22 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 3,945.000 LFT
23 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 31,972.000 LFT
24 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 2,164.000 LFT

25 808-75097 TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN. 24.000 LFT
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CALL ORDER 231 CONTRACT ID : SR -31112-A

SECTION NO. 0001 WEDGE AND LEVEL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 303-07449 COMPACTED AGGREGATE, NO. 73 525.000 TON
9 306-08043 MILLING, TRANSITION 3,840.000 SYS
10 402-07451 HMA WEDGE AND LEVEL, TYPE B 3,077.000 TON
11 406-05520 ASPHALT FOR TACK COAT 18.000 TON
12 715-06870 PIPE LINER, THERMOPLASTIC, 30 IN. 50.000 LFT
13 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
14 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 2,860.000 LFT
15 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
16 801-06775 MAINTAINING TRAFFIC LUMP LUMP
17 808-01238 TRANSVERSE MARKING, PAINT, STOP LINE, REMOVE 1.000 EACH
18 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 7,658.000 LFT
19 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 23,198.000 LFT

20 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 13,864.000 LFT
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CALL ORDER t 241 CONTRACT ID : SR -31118-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL

3 109-08360 CONTRACT LIENS 1.000 DOL

4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL

7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 303-07449 COMPACTED AGGREGATE, NO. 73 1,600.000 TON

9 306-08034 MILLING, ASPHALT, 1 1/2 IN. 76,086.000 SYS

10 306-08432 MILLING, APPROACH 2,153.000 SYS

11 402-07451 HMA WEDGE AND LEVEL, TYPE B 6,300.000 TON

12 406-05520 ASPHALT FOR TACK COAT 20.000 TON

13 610-07487 HMA FOR APPROACHES, TYPE B 200.000 TON

14 628-09402 FIELD OFFICE, B 4.000 MOS

15 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 4.000 MOS

16 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
17 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
18 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
19 801-06775 MAINTAINING TRAFFIC LUMP LUMP
20 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR) 2.000 EACH
21 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 7,500.000 LFT

22 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 59,280.000 LFT
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CALL ORDER 251 CONTRACT ID : SR -31119-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 303-07449 COMPACTED AGGREGATE, NO. 73 100.000 TON
9 306-08034 MILLING, ASPHALT, 1 1/2 IN. 32,000.000 SYS
10 306-08432 MILLING, APPROACH 3,250.000 SYS
11 402-07451 HMA WEDGE AND LEVEL, TYPE B 2,700.000 TON
12 406-05520 ASPHALT FOR TACK COAT 8.000 TON
13 610-07487 HMA FOR APPROACHES, TYPE B 275.000 TON
14 615-06520 MONUMENT, RE-ESTABLISH 1.000 EACH
15 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 3.000 MOS
16 628-09409 MOBILE INTERNET SERVICE 3.000 MOS
17 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
18 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,300.000 LFT
19 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 1,300.000 LFT
20 801-06640 CONSTRUCTION SIGN, A 9.000 EACH
21 801-06775 MAINTAINING TRAFFIC LUMP LUMP
22 805-02327 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 7.000 EACH
23 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 3,248.000 LFT
24 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,568.000 LFT
25 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 9,342.000 LFT
26 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 690.000 LFT
27 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 13,521.000 LFT
28 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 255.000 LFT
29 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 227.000 LFT
30 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 496.000 LFT
31 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 3.000 EACH
32 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 3.000 EACH
33 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 2.000 EACH
34 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 85.000 EACH

35 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 85.000 EACH
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CALL ORDER : 261 CONTRACT ID : SR -31225-A

SECTION NO. 0001 US 24 White County between CR 300E and CR 425E

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL

3 109-08360 CONTRACT LIENS 1.000 DOL

4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL

5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL

8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 203-08607 LINEAR GRADING 23.000 LFT

10 303-07449 COMPACTED AGGREGATE, NO. 73 55.000 TON

11 306-08034 MILLING, ASPHALT, 1 1/2 IN. 9,930.000 SYS

12 306-08043 MILLING, TRANSITION 435.000 SYS

13 306-08432 MILLING, APPROACH 1,500.000 SYS

14 401-06264 PROFILOGRAPH, HMA LUMP LUMP
15 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 860.000 TON

16 402-07452 HWA WEDGE AND LEVEL, TYPE C 4,050.000 TON

17 406-05520 ASPHALT FOR TACK COAT 5.500 TON

18 610-07487 HMA FOR APPROACHES, TYPE B 180.000 TON

19 628-09402 FIELD OFFICE, B 4.000 MOS
20 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 4.000 MOS
21 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
22 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,540.000 LFT
23 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 1,540.000 LFT
24 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
25 801-06775 MAINTAINING TRAFFIC LUMP LUMP
26 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 15,000.000 LFT

27 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 15,000.000 LFT
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CALL ORDER : 301 CONTRACT ID : SRS-30614-A

SECTION NO. 0001 WEDGE AND LEVEL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02279 CURB AND GUTTER, REMOVE 377.000 LFT
10 202-52710 SIDEWALK, CONCRETE, REMOVE 162.000 SYS
11 304-07490 HMA PATCHING, TYPE B 130.000 TON
12 306-08034 MILLING, ASPHALT, 1 1/2 IN. 9,800.000 SYS
13 306-08432 MILLING, APPROACH 1,200.000 SYS
14 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 850.000 TON
15 406-05520 ASPHALT FOR TACK COAT 4.000 TON
16 604-06069 CURB RAMP, CONCRETE 114.400 SYS
17 604-07894 CURB RAMP, CONCRETE, A 28.000 SYS
18 604-07901 CURB RAMP, CONCRETE, G 4.900 SYS
19 604-07903 CURB RAMP, CONCRETE, K 17.800 SYS
20 605-06140 CURB AND GUTTER, CONCRETE 377.000 LFT
21 610-07487 HMA FOR APPROACHES, TYPE B 93.000 TON
22 621-06575 SODDING, NURSERY 20.000 SYS
23 628-09402 FIELD OFFICE, B 6.000 MOS
24 720-04499 INLET, RECONSTRUCT 3.000 EACH
25 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
26 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
27 720-44036 CASTING GRATE, 8 2.000 EACH
28 720-98712 CASTING GRATE, 10 1.000 EACH
29 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
30 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 430.000 LFT
31 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 430.000 LFT
32 801-06640 CONSTRUCTION SIGN, A 29.000 EACH
33 801-06775 MAINTAINING TRAFFIC LUMP LUMP
34 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 11.000 LFT
35 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
36 802-97428 POST, TUBULAR 10.000 LFT
37 802-97812 STREET NAME IDENTIFICATION SIGN 1.000 EACH
38 805-02441 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 960.000 LFT
39 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 396.000 LFT
40 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR) 1.000 EACH
41 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 280.000 LFT
42 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 275.000 LFT
43 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 300.000 LFT
44 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 3,225.000 LFT
45 808-75274 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 85.000 LFT
46 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 315.000 LFT
47 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 400.000 LFT
48 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 9.000 EACH

49 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 6.000 EACH
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CALL ORDER - 311 CONTRACT ID : SRS-31781-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02278 CURB, CONCRETE, REMOVE 100.000 LFT
10 202-52710 SIDEWALK, CONCRETE, REMOVE 100.000 SYS
11 202-90277 DETECTOR HOUSING, REMOVE 11.000 EACH
12 303-01180 COMPACTED AGGREGATE, NO. 53 100.000 TON
13 304-07491 HMA PATCHING, TYPE C 244 .000 TON
14 306-08036 MILLING, ASPHALT, 2 IN. 50,436.000 SYS
15 306-08043 MILLING, TRANSITION 600.000 SYS
16 306-08432 MILLING, APPROACH 4,121.000 SYS
17 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 4,161.000 TON
18 406-05520 ASPHALT FOR TACK COAT 15.000 TON
19 506-06333 PCCP PATCHING, FULL DEPTH 535.000 SYS
20 604-06070 SIDEWALK, CONCRETE 100.000 SYS
21 604-07897 CURB RAMP, CONCRETE, C 18.000 SYS
22 604-07901 CURB RAMP, CONCRETE, G 30.000 SYS
23 604-07902 CURB RAMP, CONCRETE, H 15.000 SYS
24 605-06120 CURB, CONCRETE 100.000 LFT
25 610-07488 HMA FOR APPROACHES, TYPE C 340.000 TON
26 621-06574 SODDING 60.000 SYS
27 628-09401 FIELD OFFICE, A 6.000 MOS
28 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 3.000 MOS
29 720-06525 CASTING, ADJUST TO GRADE, MONUMENT 2.000 EACH
30 720-44000 CASTING, ADJUST TO GRADE 8.000 EACH
31 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
32 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 3,683.000 LFT
33 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,683.000 LFT
34 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
35 801-06710 FLASHING ARROW SIGN 120.000 DAY
36 801-06775 MAINTAINING TRAFFIC LUMP LUMP
37 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN. 305.000 LFT
38 805-02327 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 1.000 EACH
39 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 5,000.000 LFT
40 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 500.000 LFT
41 805-78785 SIGNAL DETECTOR HOUSING 11.000 EACH
42 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,600.000 LFT
43 808-01428 TEMPORARY TRANSVERSE MARKINGS, WHITE, STOP LINE, 24 IN. 305.000 LFT
44 808-05929 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 8 IN. 256.000 LFT
45 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 3,059.000 LFT
46 808-75205 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 5,947.000 LFT
47 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 1,701.000 LFT
48 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 7,082.000 LFT

49 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 305.000 LFT
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CALL ORDER - 311 CONTRACT ID : SRS-31781-A

SECTION NO. 0001 ASPHALT RESURFACE

50 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 50.000 EACH
51 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 37.000 EACH
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CALL ORDER 321 CONTRACT ID : SRS-31809-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 7.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 303-01180 COMPACTED AGGREGATE, NO. 53 50.000 TON
13 303-07449 COMPACTED AGGREGATE, NO. 73 100.000 TON
14 304-07490 HMA PATCHING, TYPE B 354.000 TON
15 306-08034 MILLING, ASPHALT, 1 1/2 IN. 79,358.000 SYS
16 306-08432 MILLING, APPROACH 5,548.000 SYS
17 401-06264 PROFILOGRAPH, HMA LUMP LUMP
18 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 6,547.000 TON
19 402-07451 HMA WEDGE AND LEVEL, TYPE B 100.000 TON
20 406-05520 ASPHALT FOR TACK COAT 23.000 TON
21 610-07487 HMA FOR APPROACHES, TYPE B 458.000 TON
22 628-09402 FIELD OFFICE, B 7.000 MOS
23 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
24 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
25 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 3,000.000 LFT
26 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,000.000 LFT
27 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
28 801-06775 MAINTAINING TRAFFIC LUMP LUMP
29 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 1,511.000 LFT
30 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 54,870.000 LFT
31 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 46,635.000 LFT
32 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 135.000 LFT
33 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 2.000 EACH
34 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 1.000 EACH
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CALL ORDER : 361 CONTRACT ID : SB -28428-A

SECTION NO. 0001 BRIDGE DECK REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
5 105-08523 RADIO SERVICE 12.000 MOS
6 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
7 109-08359 LIQUIDATED DAMAGES 1.000 DOL
8 109-08360 CONTRACT LIENS 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-02240 PAVEMENT REMOVAL 136.000 SYS
15 202-02241 GUARDRAIL, REMOVE 712.500 LFT
16 202-02276 GUTTER TURNOUT, REINFORCED CONCRETE, REMOVE 4.000 EACH
17 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
18 205-06937 TEMPORARY SILT FENCE 200.000 LFT
19 205-09543 NO 2 STONE 100.000 TON
20 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 48.000 CYS
21 211-06467 AGGREGATE FOR END BENT BACKFILL 40.000 CYS
22 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 123.000 TON
23 302-07455 DENSE GRADED SUBBASE 34.000 CYS
24 306-08043 MILLING, TRANSITION 220.000 SYS
25 402-07432 HMA SURFACE, TYPE A 17.000 TON
26 406-05521 ASPHALT FOR TACK COAT 960.000 SYS
27 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
28 601-07050 GUARDRAIL END TREATMENT, OS, RESET 4.000 EACH
29 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 850.000 LFT
30 602-06729 BARRIER DELINEATOR 10.000 EACH
31 607-95754 PAVED SIDE DITCH, BREAK 72.000 LFT
32 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 254.000 SYS
33 610-07487 HMA FOR APPROACHES, TYPE B 70.000 TON
34 616-02320 GEOTEXTILES 733.000 SYS
35 616-06405 RIPRAP, REVETMENT 499.000 TON
36 619-09423 CLEAN STEEL BRIDGE, TYPE 1, QP-2 6,287.000 SFT
37 619-09434 PAINT STEEL BRIDGE, TYPE 1 6,287.000 SFT
38 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
39 621-06559 MULCHED SEEDING, R 167.000 SYS
40 621-06567 WATER 1.000 KGAL
41 621-06574 SODDING 32.000 SYS
42 628-09401 FIELD OFFICE, A 12.000 MOS
43 702-51100 DRAIN PIPE, CAST IRON, 6 IN. 400.000 LBS
44 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 2,576.000 LBS
45 702-51863 FIELD DRILLED HOLE IN CONCRETE 298.000 EACH
46 702-92857 CONCRETE, C, SUBSTRUCTURE 19.400 CYS
47 703-51032 REINFORCING STEEL, EPOXY COATED 64,067.000 LBS
48 704-51002 CONCRETE, C, SUPERSTRUCTURE 189.500 CYS

49 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
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CALL ORDER : 361 CONTRACT ID : SB -28428-A

SECTION NO. 0001 BRIDGE DECK REPLACEMENT

50 706-51020 CONCRETE, C, RAILING 33.800 CYS
51 709-51821 SURFACE SEAL LUMP LUMP
52 710-51864 FIELD DRILLED HOLE 76.000 EACH
53 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
54 711-96800 STUD SHEAR CONNECTORS 1,836.000 EACH
55 715-05407 PIPE, END BENT DRAIN, 6 IN. 120.000 LFT
56 726-93524 BEARING ASSEMBLY, 1 12.000 EACH
57 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
58 801-06625 DETOUR ROUTE MARKER ASSEMBLY 17.000 EACH
59 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
60 801-07118 BARRICADE, I111-A 64.000 LFT
61 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 8.170 LFT
62 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
63 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 103.000 LFT
64 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,012.000 LFT
65 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 2,013.000 LFT
66 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 7.000 EACH

67 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 7.000 EACH
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CALL ORDER 371 CONTRACT ID : SB -28850-A

SECTION NO. 0001 BRIDGE DECK REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 13.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 688.000 SYS
13 202-02241 GUARDRAIL, REMOVE 1,465.000 LFT
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-51368 SLOPEWALL, REMOVE 365.000 SYS
17 202-91385 INLET, REMOVE 4.000 EACH
18 202-94749 CURB, ASPHALT, REMOVE 675.000 LFT
19 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 66.000 TON
20 205-06933 TEMPORARY DITCH INLET PROTECTION 3.000 EACH
21 205-06937 TEMPORARY SILT FENCE 7,703.000 LFT
22 205-09543 NO 2 STONE 100.000 TON
23 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 599.000 CYS
24 206-93520 TEMPORARY SHEET PILING 1,760.000 SFT
25 207-08263 SUBGRADE TREATMENT, TYPE IA 4,710.000 SYS
26 211-06467 AGGREGATE FOR END BENT BACKFILL 136.000 CYS
27 211-09265 STRUCTURE BACKFILL, TYPE 2 108.000 CYS
28 211-09268 STRUCTURE BACKFILL, TYPE 5 30.000 CYS
29 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 46.000 TON
30 302-07455 DENSE GRADED SUBBASE 138.000 CYS
31 306-08034 MILLING, ASPHALT, 1 1/2 IN. 292.000 SYS
32 306-08043 MILLING, TRANSITION 585.000 SYS
33 402-07453 HMA FOR TEMPORARY PAVEMENT 3,232.000 TON
34 406-05521 ASPHALT FOR TACK COAT 4,300.000 SYS
35 502-06329 PCCP, 12 IN. 214.000 SYS
36 503-03489 RETROFITTED TIE BARS 96.000 EACH
37 503-05310 TERMINAL JOINT 96.000 LFT
38 601-01522 GUARDRAIL TRANSITION TYPE TGB 6.000 EACH
39 601-07661 GUARDRAIL END TREATMENT, OS, TEMPORARY BRIDGE APPROACH 2.000 EACH
40 601-94690 GUARDRAIL END TREATMENT, MS 2.000 EACH
41 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 675.000 LFT
42 601-99108 GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING 525.000 LFT
43 601-99132 GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING 4.000 EACH
44 602-06729 BARRIER DELINEATOR 38.000 EACH
45 605-05523 CURB, HMA 857.000 LFT
46 606-07484 MILLED HMA SHOULDER CORRUGATIONS 10,083.000 LFT
47 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 684.000 SYS
48 610-07487 HMA FOR APPROACHES, TYPE B 501.000 TON

49 616-02320 GEOTEXTILES 943.000 SYS
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CALL ORDER 371 CONTRACT ID : SB -28850-A

SECTION NO. 0001 BRIDGE DECK REPLACEMENT

50 616-06405 RIPRAP, REVETMENT 389.000 TON
51 616-51367 SLOPEWALL, CONCRETE, 4 IN. 659.000 SYS
52 616-93772 INSPECTION HOLE 2.000 EACH
53 619-09423 CLEAN STEEL BRIDGE, TYPE 1, QP-2 14,006.000 SFT
54 619-09423 CLEAN STEEL BRIDGE, TYPE 1, QP-2 14,692.000 SFT
55 619-09434 PAINT STEEL BRIDGE, TYPE 1 14,006.000 SFT
56 619-09434 PAINT STEEL BRIDGE, TYPE 1 14,692.000 SFT
57 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
58 621-06545 FERTILIZER 2.000 TON
59 621-06553 SEED MIXTURE, R 378.000 LBS
60 621-06557 SEED MIXTURE, T 330.000 LBS
61 621-06565 MULCHING MATERIAL 8.000 TON
62 621-06567 WATER 2.000 KGAL
63 621-06574 SODDING 195.000 SYS
64 628-09401 FIELD OFFICE, A 13.000 MOS
65 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 13.000 MOS
66 701-98647 PILE, CONCRETE, STEEL SHELL ENCASED, 0.203 IN., 14 IN. 836.000 LFT
67 702-51005 CONCRETE, A, SUBSTRUCTURE 140.700 CYS
68 702-51015 CONCRETE, B, FOOTINGS 35.300 CYS
69 702-51863 FIELD DRILLED HOLE IN CONCRETE 760.000 EACH
70 702-92857 CONCRETE, C, SUBSTRUCTURE 125.500 CYS
71 703-51030 REINFORCING STEEL 20,788.000 LBS
72 703-51032 REINFORCING STEEL, EPOXY COATED 249,223.000 LBS
73 704-51002 CONCRETE, C, SUPERSTRUCTURE 746.100 CYS
74 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 8.000 EACH
75 706-51020 CONCRETE, C, RAILING 128.800 CYS
76 709-04647 FIBER WRAP CONCRETE CASING SYSTEM LUMP LUMP
77 709-04647 FIBER WRAP CONCRETE CASING SYSTEM LUMP LUMP
78 709-51821 SURFACE SEAL LUMP LUMP
79 709-51821 SURFACE SEAL LUMP LUMP
80 710-51864 FIELD DRILLED HOLE 1,130.000 EACH
81 711-04121 ANCHOR BOLT, AB1 8.000 EACH
82 711-51038 STRUCTURAL STEEL LUMP LUMP
83 711-51038 STRUCTURAL STEEL LUMP LUMP
84 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
85 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
86 711-96800 STUD SHEAR CONNECTORS 3,960.000 EACH
87 713-02478 GUARDRAIL TRANSITION, TGB, TEMPORARY BRIDGE APPROACHES 4.000 EACH
88 713-99365 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING, TEMPORARY BRIDGE 350.000 LFT
89 715-05407 PIPE, END BENT DRAIN, 6 IN. 320.000 LFT
90 715-46005 PIPE END SECTION, 15 IN. 4.000 EACH
91 718-08308 UNDERDRAIN, PATCHING 100.000 LFT
92 724-51925 STRUCTURAL EXPANSION JOINT, SS 218.000 LFT
93 726-93524 BEARING ASSEMBLY, 1 14.000 EACH
94 726-93525 BEARING ASSEMBLY, 11 28.000 EACH
95 726-96038 BEARING ASSEMBLY, 1V 14.000 EACH
96 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
97 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 61,497.000 LFT

98 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN. 6,080.000 LFT
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CALL ORDER 371 CONTRACT ID : SB -28850-A

SECTION NO. 0001 BRIDGE DECK REPLACEMENT

99 801-06640 CONSTRUCTION SIGN, A 60.000 EACH
100 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
101 801-06710 FLASHING ARROW SIGN 480.000 DAY
102 801-06775 MAINTAINING TRAFFIC LUMP LUMP
103 801-07118 BARRICADE, 111-A 96.000 LFT
104 801-07119 BARRICADE, 111-B 120.000 LFT
105 801-07606 TEMPORARY CROSSOVER DRAINAGE PIPE 640.000 LFT
106 801-52817 TEMPORARY CROSSOVER, B 2.000 EACH
107 801-97643 TEMPORARY BUZZ STRIPS 1,728.000 LFT
108 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 3,757.000 LFT
109 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 15,028.000 LFT
110 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 15,028.000 LFT
111 808-06716 LINE, REMOVE 10,526.000 LFT
112 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 37.000 EACH

113 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 37.000 EACH
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CALL ORDER : 381 CONTRACT ID : SB -29015-A

SECTION NO. 0001 Initial Group

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 20.000 MOS

4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL

5 109-08359 LIQUIDATED DAMAGES 1.000 DOL

6 109-08360 CONTRACT LIENS 1.000 DOL

7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL

8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

10 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL

11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 107.000 SYS

14 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
15 202-94793 BARRIER, MEDIAN, CONCRETE, REMOVE 580.000 LFT

16 203-02000 EXCAVATION, COMMON 2,740.000 CYS

17 203-02070 BORROW 14,990.000 CYS

18 205-03371 SEDIMENT, REMOVE 85.000 CYS

19 205-06930 SPLASHPAD, RIPRAP 2.600 TON
20 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 408.000 TON
21 205-06934 TEMPORARY MULCHING 9.000 TON
22 205-06937 TEMPORARY SILT FENCE 2,735.000 LFT
23 205-06938 TEMPORARY SLOPE DRAIN 60.000 LFT
24 205-09543 NO 2 STONE 90.000 TON

25 206-51225 EXCAVATION, DRY 125.000 CYS

26 207-08263 SUBGRADE TREATMENT, TYPE IA 11,056.000 SYS

27 211-02050 B BORROW 3,400.000 CYS

28 211-06467 AGGREGATE FOR END BENT BACKFILL 86.000 CYS

29 211-07454 STRUCTURE BACKFILL 6,969.000 CYS

30 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,873.000 TON

31 302-06464 SUBBASE FOR PCCP 27.000 CYS
32 302-07455 DENSE GRADED SUBBASE 70.800 CYS
33 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 3,611.000 TON

34 402-07434 HMA SURFACE, TYPE C 768.000 TON

35 402-07439 HMA INTERMEDIATE, TYPE C 681.000 TON
36 402-07453 HMA FOR TEMPORARY PAVEMENT 107.000 TON
37 406-05520 ASPHALT FOR TACK COAT 4.500 TON

38 502-06330 PCCP, 13 IN. 107.000 SYS

39 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
40 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 1.000 EACH
41 601-05586 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9 2.000 EACH
42 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
43 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 1,125.000 LFT
44 602-06729 BARRIER DELINEATOR 40.000 EACH
45 602-91266 MEDIAN BARRIER, CONCRETE, MODIFIED 520.000 LFT
46 605-05523 CURB, HMA 1,412.000 LFT
47 605-06120 CURB, CONCRETE 169.000 LFT
48 607-06370 PAVED SIDE DITCH, H 393.000 LFT

49 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 424 .800 SYS
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CALL ORDER : 381 CONTRACT ID : SB -29015-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 Initial Group
50 610-07486 HVA FOR APPROACHES, TYPE A 259.000 TON
51 610-08446 PCCP FOR APPROACHES, 6 IN. 71.200 SYS
52 611-06497 MAILBOX ASSEMBLY, SINGLE 5.000 EACH
53 611-06498 MATLBOX ASSEMBLY, DOUBLE 2.000 EACH
54 615-06490 RIGHT OF WAY MARKER 20.000 EACH
55 615-06505 MONUMENT, B 4.000 EACH
56 616-02320 GEOTEXTILES 919.000 SYS
57 616-06451 RIPRAP, UNIFORM 532.000 TON
58 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
59 621-06545 FERTILIZER 1.400 TON
60 621-06553 SEED MIXTURE, R 576.000 LBS
61 621-06557 SEED MIXTURE, T 508.000 LBS
62 621-06565 MULCHING MATERIAL 7.000 TON
63 621-06567 WATER 2.200 KGAL
64 621-06574 SODDING 552.000 SYS
65 622-52436 SIGN, DO NOT MOW OR SPRAY 8.000 EACH
66 622-98200 SIGN, DO NOT DISTURB 15.000 EACH
67 628-09401 FIELD OFFICE, A 10.000 MOS
68 701-01849 PILE, CONCRETE, STEEL SHELL ENCASED, 0.312 IN., 14 IN. 3,524 .000 LFT
69 702-51005 CONCRETE, A, SUBSTRUCTURE 253.200 CYs
70 702-51015 CONCRETE, B, FOOTINGS 50.800 CYs
71 702-51100 DRAIN PIPE, CAST IRON, 6 IN. 332.000 LBS
72 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 1,228.000 LBS
73 703-06028 REINFORCING BARS 9,233.000 LBS
74 703-06029 REINFORCING BARS, EPOXY COATED 108,626.000 LBS
75 704-51002 CONCRETE, C, SUPERSTRUCTURE 283.600 CYs
76 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
77 706-51020 CONCRETE, C, RAILING 36.100 CYs
78 707-07605 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 54 IN. X 48 IN. 1,110.000 LFT
79 709-51821 SURFACE SEAL LUMP LUMP
80 715-05128 PIPE, TYPE 1, CIRCULAR, 48 IN. 118.000 LFT
81 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 102.000 LFT
82 715-05407 PIPE, END BENT DRAIN, 6 IN. 201.000 LFT
83 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
84 724-51925 STRUCTURAL EXPANSION JOINT, SS 129.000 LFT
85 731-93945 FACE PANELS, CONCRETE 11,365.000 SFT
86 731-93946 WALL ERECTION 11,365.000 SFT
87 731-93947 LEVELING PAD, CONCRETE 748.000 LFT
88 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
89 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
90 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 11,945.000 LFT
91 801-06625 DETOUR ROUTE MARKER ASSEMBLY 13.000 EACH
92 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
93 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
94 801-06710 FLASHING ARROW SIGN 240.000 DAY
95 801-06775 MAINTAINING TRAFFIC LUMP LUMP
96 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
97 801-07118 BARRICADE, I111-A 96.000 LFT

98 801-07119 BARRICADE, 111-B 48.000 LFT
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CALL ORDER : 381 CONTRACT ID : SB -29015-A

SECTION NO. 0001 Initial Group

99 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 1,250.000 LFT
100 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 24.000 LFT
101 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 12.500 SFT
102 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 610.000 LFT
103 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 2,984.000 LFT
104 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 1,544.000 LFT
105 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,656.000 LFT
106 808-06716 LINE, REMOVE 4,050.000 LFT
107 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 3,656.000 LFT
108 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 32.000 EACH

109 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 32.000 EACH
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CALL ORDER 391 CONTRACT ID : SB -29065-A

SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 283.000 SYS
13 202-02241 GUARDRAIL, REMOVE 212.000 LFT
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 202-93741 GUARD RAIL END TREATMENT, REMOVE 4.000 EACH
16 203-02000 EXCAVATION, COMMON 61.000 CYS
17 302-07455 DENSE GRADED SUBBASE 46.000 CYS
18 306-08043 MILLING, TRANSITION 415.000 SYS
19 402-07451 HMA WEDGE AND LEVEL, TYPE B 91.000 TON
20 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
21 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
22 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 200.000 LFT
23 602-06729 BARRIER DELINEATOR 8.000 EACH
24 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 289.000 SYS
25 616-02320 GEOTEXTILES 59.000 SYS
26 616-06405 RIPRAP, REVETMENT 24.400 TON
27 619-93790 CLEAN AND EPOXY COAT EXISTING PILES LUMP LUMP
28 621-06574 SODDING 43.000 SYS
29 628-09401 FIELD OFFICE, A 6.000 MOS
30 702-51863 FIELD DRILLED HOLE IN CONCRETE 244 .000 EACH
31 703-51032 REINFORCING STEEL, EPOXY COATED 23,855.000 LBS
32 704-51002 CONCRETE, C, SUPERSTRUCTURE 18.400 CYS
33 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
34 706-51020 CONCRETE, C, RAILING 14.200 CYS
35 709-51821 SURFACE SEAL LUMP LUMP
36 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 50.000 SFT
37 722-51842 BRIDGE DECK OVERLAY 336.000 SYS
38 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 10.000 CYS
39 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 151.000 SFT
40 722-60824 SURFACE MILLING 336.000 SYS
41 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
42 801-06625 DETOUR ROUTE MARKER ASSEMBLY 18.000 EACH
43 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
44 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
45 801-06775 MAINTAINING TRAFFIC LUMP LUMP
46 801-07118 BARRICADE, 111-A 84.000 LFT
47 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 375.000 LFT
48 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 750.000 LFT

49 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 375.000 LFT
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CALL ORDER : 401 CONTRACT ID : SB -29377-A

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 7.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 203-02000 EXCAVATION, COMMON 710.000 CYS
14 205-03371 SEDIMENT, REMOVE 61.000 CYS
15 205-06936 TEMPORARY SEDIMENT TRAP 84.000 TON
16 205-06937 TEMPORARY SILT FENCE 1,015.000 LFT
17 205-09543 NO 2 STONE 100.000 TON
18 207-08265 SUBGRADE TREATMENT, TYPE I1A 1,576.000 SYS
19 211-06467 AGGREGATE FOR END BENT BACKFILL 28.000 CYS
20 214-07203 GEOGRID, 11 1,650.000 SYS
21 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,032.000 TON
22 302-07455 DENSE GRADED SUBBASE 40.000 CYS
23 306-08033 MILLING, ASPHALT, 1 IN. 367.000 SYS
24 306-08036 MILLING, ASPHALT, 2 IN. 147.000 SYS
25 306-08043 MILLING, TRANSITION 440.000 SYS
26 402-07432 HMA SURFACE, TYPE A 99.000 TON
27 402-07433 HMA SURFACE, TYPE B 152.000 TON
28 402-07438 HMA INTERMEDIATE, TYPE B 71.000 TON
29 402-07441 HVA BASE, TYPE B 152.000 TON
30 406-05521 ASPHALT FOR TACK COAT 1,556.000 SYS
31 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
32 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
33 601-97774 GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE 1.000 EACH
34 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 575.000 LFT
35 602-06729 BARRIER DELINEATOR 8.000 EACH
36 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 237.000 SYS
37 615-06490 RIGHT OF WAY MARKER 16.000 EACH
38 615-06505 MONUMENT, B 2.000 EACH
39 616-02320 GEOTEXTILES 1,029.000 SYS
40 616-06405 RIPRAP, REVETMENT 766.000 TON
41 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
42 621-01956 SEED MIXTURE, LEGUME, 1 167.000 LBS
43 621-06545 FERTILIZER 0.100 TON
44 621-06557 SEED MIXTURE, T 70.000 LBS
45 621-06559 MULCHED SEEDING, R 4,260.000 SYS
46 621-06565 MULCHING MATERIAL 1.700 TON
47 621-06567 WATER 2.000 KGAL
48 621-06574 SODDING 457.000 SYS

49 621-52448 SIGN, DO NOT SPRAY 8.000 EACH
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CALL ORDER : 401 CONTRACT ID : SB -29377-A

SECTION NO. 0001 BRIDGE REPLACEMENT

50 628-09401 FIELD OFFICE, A 7.000 MOS
51 701-01849 PILE, CONCRETE, STEEL SHELL ENCASED, 0.312 IN., 14 IN. 924.000 LFT
52 703-51032 REINFORCING STEEL, EPOXY COATED 38,148.000 LBS
53 704-51002 CONCRETE, C, SUPERSTRUCTURE 107.100 CYS
54 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
55 706-51020 CONCRETE, C, RAILING 11.400 CYS
56 707-05983 STRUCTURAL MEMBERS, CONCRETE I-BEAM, 11, 36 IN. X 12 IN. 347.000 LFT
57 709-51821 SURFACE SEAL LUMP LUMP
58 715-05407 PIPE, END BENT DRAIN, 6 IN. 126.000 LFT
59 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
60 801-06625 DETOUR ROUTE MARKER ASSEMBLY 29.000 EACH
61 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
62 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
63 801-06775 MAINTAINING TRAFFIC LUMP LUMP
64 801-07118 BARRICADE, 111-A 72.000 LFT
65 801-07119 BARRICADE, 111-B 48.000 LFT
66 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 18.000 LFT
67 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 10.300 SFT
68 804-06770 DELINEATOR POST 2.000 EACH
69 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,500.000 LFT

70 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,500.000 LFT
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CALL ORDER T 411 CONTRACT ID : SB -29971-A

SECTION NO. 0001 BRIDGE DECK REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 14.000 MOS

4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL

5 109-08359 LIQUIDATED DAMAGES 1.000 DOL

6 109-08360 CONTRACT LIENS 1.000 DOL

7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

9 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL

10 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL

11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 364.000 SYS

13 202-02241 GUARDRAIL, REMOVE 2,470.000 LFT

14 202-02272 PAVED SIDE DITCH, REMOVE 7.000 LFT

15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
17 203-02000 EXCAVATION, COMMON 167.000 CYS

18 205-09543 NO 2 STONE 100.000 TON

19 207-08267 SUBGRADE TREATMENT, TYPE I111A 230.000 SYS
20 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 128.000 TON
21 302-07455 DENSE GRADED SUBBASE 92.000 CYS
22 304-07490 HMA PATCHING, TYPE B 80.000 TON
23 306-08034 MILLING, ASPHALT, 1 1/2 IN. 1,587.000 SYS
24 306-08043 MILLING, TRANSITION 2,793.000 SYS

25 402-07432 HMA SURFACE, TYPE A 16.000 TON

26 402-07433 HMA SURFACE, TYPE B 441.000 TON

27 402-07435 HVMA INTERMEDIATE, TYPE A 27.000 TON

28 406-05520 ASPHALT FOR TACK COAT 1.300 TON

29 601-01522 GUARDRAIL TRANSITION TYPE TGB 8.000 EACH
30 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
31 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 2,217.750 LFT
32 602-06729 BARRIER DELINEATOR 24.000 EACH
33 606-07484 MILLED HMA SHOULDER CORRUGATIONS 7,975.000 LFT

34 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 552.000 SYS

35 616-02320 GEOTEXTILES 186.000 SYS
36 616-06451 RIPRAP, UNIFORM 146.000 TON
37 619-09422 CLEAN STEEL BRIDGE, TYPE 1, QP-1 7,268.000 SFT

38 619-09423 CLEAN STEEL BRIDGE, TYPE 1, QP-2 7,268.000 SFT

39 619-09429 CLEAN STEEL BRIDGE, PARTIAL, TYPE 1, QP-2 7,268.000 SFT
40 619-09434 PAINT STEEL BRIDGE, TYPE 1 7,268.000 SFT
41 619-09434 PAINT STEEL BRIDGE, TYPE 1 7,268.000 SFT
42 621-02770 EROSION CONTROL BLANKET 4,200.000 SYS
43 621-06545 FERTILIZER 0.400 TON
44 621-06553 SEED MIXTURE, R 148.000 LBS
45 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
46 628-09402 FIELD OFFICE, B 7.000 MOS
47 702-51005 CONCRETE, A, SUBSTRUCTURE 6.900 CYS
48 702-51863 FIELD DRILLED HOLE IN CONCRETE 1,454.000 EACH

49 703-06029 REINFORCING BARS, EPOXY COATED 109,950.000 LBS
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CALL ORDER T 411 CONTRACT ID : SB -29971-A

SECTION NO. 0001 BRIDGE DECK REPLACEMENT

50 704-51002 CONCRETE, C, SUPERSTRUCTURE 212.900 CYS
51 706-05734 CONCRETE BRIDGE RAILING TRANSITION, TBT 8.000 EACH
52 706-51020 CONCRETE, C, RAILING 84.800 CYS
53 709-51821 SURFACE SEAL LUMP LUMP
54 709-51821 SURFACE SEAL LUMP LUMP
55 711-51038 STRUCTURAL STEEL LUMP LUMP
56 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
57 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
58 711-96800 STUD SHEAR CONNECTORS 2,160.000 EACH
59 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 200.000 SFT
60 722-51842 BRIDGE DECK OVERLAY 807.000 SYS
61 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 24.000 CYS
62 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 800.000 SFT
63 722-60824 SURFACE MILLING 807.000 SYS
64 724-03276 EXPANSION JOINT SEALING SYSTEM 93.000 LFT
65 729-51875 CONCRETE, A, PATCHING 58.000 SFT
66 732-07653 COARSE AGGREGATE, NO. 8 56.000 TON
67 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
68 801-04153 TEMPORARY CROSSOVER, B, REFURBISH 2.000 EACH
69 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 44,210.000 LFT
70 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN. 4,044 .000 LFT
71 801-06640 CONSTRUCTION SIGN, A 53.000 EACH
72 801-06645 CONSTRUCTION SIGN, B 1.000 EACH
73 801-06710 FLASHING ARROW SIGN 480.000 DAY
74 801-06775 MAINTAINING TRAFFIC LUMP LUMP
75 801-07118 BARRICADE, I111-A 96.000 LFT
76 801-07119 BARRICADE, 111-B 204.000 LFT
77 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 4,413.000 LFT
78 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 1,100.000 LFT
79 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 12,421.000 LFT
80 808-06716 LINE, REMOVE 15,458.000 LFT
81 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 16.000 EACH

82 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 16.000 EACH
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CALL ORDER t 421 CONTRACT ID : SB -31483-A

SECTION NO. 0001 BRIDGE PAINTING

1 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 9.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 619-09423 CLEAN STEEL BRIDGE, TYPE 1, QP-2 7,210.200 SFT
10 619-09423 CLEAN STEEL BRIDGE, TYPE 1, QP-2 8,366.100 SFT
11 619-09423 CLEAN STEEL BRIDGE, TYPE 1, QP-2 7,636.800 SFT
12 619-09423 CLEAN STEEL BRIDGE, TYPE 1, QP-2 6,283.500 SFT
13 619-09423 CLEAN STEEL BRIDGE, TYPE 1, QP-2 6,490.000 SFT
14 619-09423 CLEAN STEEL BRIDGE, TYPE 1, QP-2 7,021.000 SFT
15 619-09423 CLEAN STEEL BRIDGE, TYPE 1, QP-2 6,283.500 SFT
16 619-09434 PAINT STEEL BRIDGE, TYPE 1 7,210.200 SFT
17 619-09434 PAINT STEEL BRIDGE, TYPE 1 8,366.100 SFT
18 619-09434 PAINT STEEL BRIDGE, TYPE 1 7,636.800 SFT
19 619-09434 PAINT STEEL BRIDGE, TYPE 1 6,283.500 SFT
20 619-09434 PAINT STEEL BRIDGE, TYPE 1 6,490.000 SFT
21 619-09434 PAINT STEEL BRIDGE, TYPE 1 7,021.000 SFT
22 619-09434 PAINT STEEL BRIDGE, TYPE 1 6,283.500 SFT
23 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 9.000 MOS
24 628-09409 MOBILE INTERNET SERVICE 9.000 MOS
25 709-51821 SURFACE SEAL LUMP LUMP
26 709-51821 SURFACE SEAL LUMP LUMP
27 709-51821 SURFACE SEAL LUMP LUMP
28 709-51821 SURFACE SEAL LUMP LUMP
29 709-51821 SURFACE SEAL LUMP LUMP
30 709-51821 SURFACE SEAL LUMP LUMP
31 709-51821 SURFACE SEAL LUMP LUMP
32 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
33 801-03290 CONSTRUCTION SIGN, C 30.000 EACH
34 801-06640 CONSTRUCTION SIGN, A 40.000 EACH
35 801-06710 FLASHING ARROW SIGN 150.000 DAY

36 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
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CALL ORDER : 431 CONTRACT ID : SB -31604-A

SECTION NO. 0001 BRIDGE PAINTING

1 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 16.000 MOS
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 619-04414 DRAIN EXTENSION 4.000 EACH
9 619-04414 DRAIN EXTENSION 4.000 EACH
10 619-09425 CLEAN STEEL BRIDGE, TYPE 2, QP-2 22,890.000 SFT
11 619-09425 CLEAN STEEL BRIDGE, TYPE 2, QP-2 56,350.000 SFT
12 619-09435 PAINT STEEL BRIDGE, TYPE 2 22,890.000 SFT
13 619-09435 PAINT STEEL BRIDGE, TYPE 2 56,350.000 SFT
14 628-09401 FIELD OFFICE, A 8.000 MOS
15 709-51821 SURFACE SEAL LUMP LUMP
16 709-51821 SURFACE SEAL LUMP LUMP
17 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
18 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
19 801-06204 TEMPORARY PAVEMENT MARKING, 5 IN. 20,000.000 LFT
20 801-06206 TEMPORARY PAVEMENT MARKING, 6 IN. 5,000.000 LFT
21 801-06208 TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN 1.000 LFT
22 801-06209 TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. 1.000 LFT
23 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
24 801-06710 FLASHING ARROW SIGN 200.000 DAY
25 801-06775 MAINTAINING TRAFFIC LUMP LUMP
26 801-07215 TEMPORARY CHANGEABLE MESSAGE SIGN 220.000 DAY
27 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 240.000 LFT

28 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 225.000 LFT
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CALL ORDER t 441 CONTRACT ID : SB -31831-A

SECTION NO. 0001 BRIDGE PAINTING

1 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 16.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 619-04414 DRAIN EXTENSION 4.000 EACH
10 619-09425 CLEAN STEEL BRIDGE, TYPE 2, QP-2 77,000.000 SFT
11 619-09435 PAINT STEEL BRIDGE, TYPE 2 77,000.000 SFT
12 628-09401 FIELD OFFICE, A 8.000 MOS
13 709-51821 SURFACE SEAL LUMP LUMP
14 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
15 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
16 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
17 801-06204 TEMPORARY PAVEMENT MARKING, 5 IN. 40,000.000 LFT
18 801-06206 TEMPORARY PAVEMENT MARKING, 6 IN. 10,000.000 LFT
19 801-06208 TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN 40,000.000 LFT
20 801-06209 TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. 10,000.000 LFT
21 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
22 801-06710 FLASHING ARROW SIGN 180.000 DAY
23 801-06775 MAINTAINING TRAFFIC LUMP LUMP
24 801-07118 BARRICADE, 111-A 72.000 LFT
25 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 300.000 LFT
26 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 225.000 LFT

27 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 4.000 EACH
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CALL ORDER : 501 CONTRACT ID : ST -29902-A

SECTION NO. 0001 LOOP DETECTOR INSTALLATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 6.000 MOS
8 628-09409 MOBILE INTERNET SERVICE 6.000 MOS
9 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
10 801-03290 CONSTRUCTION SIGN, C 20.000 EACH
11 801-06640 CONSTRUCTION SIGN, A 40.000 EACH
12 801-06710 FLASHING ARROW SIGN 30.000 DAY
13 801-06775 MAINTAINING TRAFFIC LUMP LUMP
14 805-01842 HANDHOLE, SIGNAL 50.000 EACH
15 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
16 805-03162 TRAFFIC SIGNAL EQUIPMENT, REMOVAL, STORAGE AND INSTALLATION LUMP LUMP
17 805-03793 DETECTOR CARD RACK AND DETECTOR MODULES 3.000 EACH
18 805-06595 CONDUIT, PVC, 2 IN. 9,490.000 LFT
19 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 25,084.000 LFT
20 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 23,604.000 LFT
21 805-78785 SIGNAL DETECTOR HOUSING 74.000 EACH
22 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 12,027.000 LFT

23 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 50.000 EACH
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CALL ORDER 521 CONTRACT ID : ST -29903-A

SECTION NO. 0001 INSTALL LOOP DETECTOR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 3.000 MOS
8 628-09409 MOBILE INTERNET SERVICE 3.000 MOS
9 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
10 801-03290 CONSTRUCTION SIGN, C 24.000 EACH
11 801-06640 CONSTRUCTION SIGN, A 48.000 EACH
12 801-06710 FLASHING ARROW SIGN 30.000 DAY
13 801-06775 MAINTAINING TRAFFIC LUMP LUMP
14 805-01842 HANDHOLE, SIGNAL 55.000 EACH
15 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
16 805-03162 TRAFFIC SIGNAL EQUIPMENT, REMOVAL, STORAGE AND INSTALLATION LUMP LUMP
17 805-03793 DETECTOR CARD RACK AND DETECTOR MODULES 3.000 EACH
18 805-06595 CONDUIT, PVC, 2 IN. 12,999.000 LFT
19 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 38,522.000 LFT
20 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 26,624.000 LFT
21 805-78785 SIGNAL DETECTOR HOUSING 89.000 EACH
22 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 15,001.000 LFT

23 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 39.000 EACH
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CALL ORDER : 531 CONTRACT ID : ST -30217-A

SECTION NO. 0001 NEW GUARDRAIL INSTALLATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 10.000 MOS
5 105-08523 RADIO SERVICE 10.000 MOS
6 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
7 109-08359 LIQUIDATED DAMAGES 1.000 DOL
8 109-08360 CONTRACT LIENS 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 202-95027 IMPACT ATTENUATOR, REMOVE 5.000 EACH
13 203-02000 EXCAVATION, COMMON 333.330 CYS
14 203-02070 BORROW 35.000 CYS
15 203-08607 LINEAR GRADING 2,900.000 LFT
16 303-01180 COMPACTED AGGREGATE, NO. 53 60.000 TON
17 601-01522 GUARDRAIL TRANSITION TYPE TGB 5.000 EACH
18 601-05057 SPARE PARTS PACKAGE 1.000 EACH
19 601-08424 WIRE ROPE TERMINAL, TYPE 11 44.000 EACH
20 601-08425 WIRE ROPE SAFETY BARRIER, TL-4 55,425.000 LFT
21 601-91147 GUARDRAIL END TREATMENT, RESET 3.000 EACH
22 601-94690 GUARDRAIL END TREATMENT, MS 1.000 EACH
23 601-99108 GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING 17,925.000 LFT
24 621-06545 FERTILIZER 0.430 TON
25 621-06553 SEED MIXTURE, R 183.430 LBS
26 621-06565 MULCHING MATERIAL 2.160 TON
27 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 10.000 MOS
28 628-09409 MOBILE INTERNET SERVICE 10.000 MOS
29 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 12.000 EACH
30 801-03290 CONSTRUCTION SIGN, C 12.000 EACH
31 801-06640 CONSTRUCTION SIGN, A 50.000 EACH
32 801-06710 FLASHING ARROW SIGN 120.000 DAY
33 801-06775 MAINTAINING TRAFFIC LUMP LUMP
34 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 4.000 EACH

35 804-06740 DELINEATOR WITH POST, D2 44 .000 EACH
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CALL ORDER : 541 CONTRACT ID : ST -30218-A

SECTION NO. 0001 INSTALL NEW GUARDRAIL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 8.000 MOS

5 105-08523 RADIO SERVICE 8.000 MOS

6 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL

7 109-08359 LIQUIDATED DAMAGES 1.000 DOL

8 109-08360 CONTRACT LIENS 1.000 DOL

9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 203-02000 EXCAVATION, COMMON 806.670 CYS

13 203-08607 LINEAR GRADING 300.000 LFT

14 621-06545 FERTILIZER 0.430 TON

15 621-06553 SEED MIXTURE, R 181.710 LBS

16 621-06565 MULCHING MATERIAL 2.140 TON

17 627-09327 CABLE BARRIER SYSTEM, TYPE TL-4 39,775.000 LFT

18 627-09329 CABLE BARRIER, TYPE TL-4, SPARE PARTS 1.000 EACH
19 627-09331 SAFETY TERMINAL, TYPE TL-4 16.000 EACH
20 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 8.000 MOS
21 628-09409 MOBILE INTERNET SERVICE 8.000 MOS
22 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 12.000 EACH
23 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
24 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
25 801-06710 FLASHING ARROW SIGN 60.000 DAY
26 801-06775 MAINTAINING TRAFFIC LUMP LUMP
27 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 4.000 EACH

28 804-06740 DELINEATOR WITH POST, D2 16.000 EACH
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CALL ORDER : 581 CONTRACT ID : ST -31718-A

SECTION NO. 0001 SNOWPLOWABLE RAISED PAVEMENT MARKINGS

1 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 5.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 105-09291 MOBILE BROADBAND ACCESS 5.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 5.000 MOS
11 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
12 801-06775 MAINTAINING TRAFFIC LUMP LUMP
13 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
14 808-75994 PRISMATIC REFLECTOR 47,923.000 EACH
15 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 8,693.000 EACH

16 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 8,693.000 EACH






